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ACBRIM-080-1(095)N

Addendum No. 14
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN FRANCISCO COUNTY IN
SAN FRANCISCO FROM 0.6 KM TO 1.3 KM EAST OF THE YERBA BUENA TUNNEL EAST PORTAL.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for thiswork will be opened on January 21, 2004, instead of the date of October 21, 2003.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 410, 505, 581, 587, 588, 609, 615, 616, 622, 623, 624B, 738, 744, 802, 806, 807, 808, 809, 810, 817,
858, 888, 890, 907, 945, and 1080 are revised. Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

In the Special Provisions, Section 2-1.05, "ALTERNATIVE BIDS," the third paragraph is revised as follows:

"The proposal shall set forth, for each Alternative schedule submitted, the unit prices, item totals,
TOTAL BID (A), the number of working days bid for completion of Phase 1 work, the product of the
working days bid and the cost per day shown on the Engineer’s Estimate (TOTAL BID (B)), and the "Total
Basis for Comparison of Bids (A+B)," all in clearly legible figures, in the respective spaces provided, and
shall be signed by the bidder, who shall fill out all blanksin the proposal form as therein required.”

In the Special Provisions, Section 3-1.01A, "PRE-AWARD QUALIFICATIONS MEETING," the first sentence of the
first paragraph isrevised asfollows:

"Bidders are advised that on January 29, 2004, at 1:00 p.m. in the third floor conference room,
1727 30th Street, Sacramento, CA 95816, the apparent low bidder shall participate in a pre-award
qualification review meeting conducted by one or more agents of the Director and the Engineer."

In the Special Provisions, Section 3-1.01B, "AWARD AND EXECUTION OF CONTRACT," isrevised as attached.

In the Specia Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES;," is revised as attached.

In the Special Provisions, Section 5-1.017, "CONTRACT BONDS;," the second paragraph is revised as follows:

"The payment bond shall be in a sum equal to three hundred fifty million dollars ($350,000,000). The
performance bond shall be in asum equal to three hundred fifty million dollars ($350,000,000)."
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In the Special Provisions, Section 5-1.018, "FOREIGN FABRICATION," is added as attached.

In the Special Provisions, Section 5-1.12, "PROJECT INFORMATION," subsection "INFORMATION HANDOUT,"
subsection "District Materials Information,” under item "A." the following itemis revised as follows:

"4- San Francisco Bay Conservation Development Commission, Amendment No. 6"

In the Special Provisions, Section 5-1.12, "PROJECT INFORMATION," subsection "INFORMATION HANDOUT,"
subsection "District Materials Information,” under Items available for inspection, item "J" is added as follows:

"J. Preliminary working drawings for Skyway temporary towers'
In the Special Provisions, Section 5-1.27, "PAYMENTS," is revised as attached.

In the Special Provisions, Section 10-1.12, "TIME-RELATED OVERHEAD," the thirteenth paragraph is revised as
follows:

"For each day the number of working days bid to complete the contract (days bid to complete Phase 1
plus 180 days), in conformance with the provisions in “Beginning of Work, Time of Completion and
Liquidated Damages,” of these special provisions, is increased or decreased due to suspensions or
adjustments of contract time as specified above, the lump sum price for time-related overhead will be
increased or decreased by an amount equal to the contract lump sum price bid for time-related overhead
divided by the number of working days bid to complete the contract.”

In the Specia Provisions, Section 10-1.12, "TIME-RELATED OVERHEAD," the seventeenth paragraph is revised as
follows:

"Full compensation for additional overhead costs incurred during days of inclement weather when the
contract work is extended into additional construction seasons due to delays caused by the State shall be
considered as included in the time-related overhead paid during the contract working days, and no
additional compensation will be allowed therefor."

In the Special Provisions, Section 10-1.12, "TIME-RELATED OVERHEAD," the twenty-first paragraph is revised as
follows:

"For the purpose of making partial payments pursuant to the provisions in Section 9-1.06, "Partial
Payments," of the Standard Specifications, the amount of time-related overhead in each monthly partial
payment will be based on the number of working days that occurred during that monthly estimate period,
including compensable suspensions and right of way delays. Working days granted by contract change
order due to extra work or changes in character of the work, will be paid for upon completion of the
contract. The amount earned per working day for time-related overhead shall be the lesser of the following
amounts:

A) The contract lump sum price for time-related overhead, divided by the number of
working days bid to complete the contract (days bid to complete Phase 1 plus 180 days), in
conformance with the provisions in "Beginning of Work, Time of Completion and Liquidated
Damages," of these special provisions.
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B) Fifteen percent of the original total contract amount divided by the number of
working days bid to complete the contract (days bid to complete Phase 1 plus 180 days), in
conformance with the provisions in "Beginning of Work, Time of Completion and Liquidated
Damages," of these special provisions.”

In the Specia Provisions, Section 10-1.15, "ACCELERATED WORKING DRAWINGS SUBMITTAL," the paragraph
immediately following the table is revised as follows:

"The Contractor shall receive approval from the Engineer for his working drawing submittal schedule,
preliminary erection plan, and weight control procedure prior to preparing working drawings for the
fabrication of the box girder structural steel, tower structural stedl, and the cable system."

In the Special Provisions, Section 10-1.16, "WORKING DRAWING SUBMITTAL SCHEDULE," in the table following
the eighth paragraph the following two items are revised as follows:

SPECIAL PROVISIONS WORKING DRAWING Number of Working Days for
SECTION SUBMITTAL Review
10-1.51 Steel casting fabrication and 30 (35 if greater than 120
erection procedures pages)
10-1.52 Cable System working drawings | 60

In the Special Provisions, Section 10-1.36, "TEMPORARY TOWERS," subsection "WORKING DRAWINGS," the
second paragraph is revised as follows:

"When several temporary tower drawings or calculations are submitted simultaneously, or additional
drawings or calculations are submitted for review before the review of previously submitted drawings or
calculations have been completed, the Contractor shall designate the preferred sequence in which the plans
and calculations are to be reviewed. The time to be provided for the review of any drawings and
calculations in the sequence shall be not less than the review time specified above for that plan, plus 10
working days for each plan of higher priority which is still under review."

In the Special Provisions, Section 10-1.36, "TEMPORARY TOWERS," subsection "TEMPORARY TOWER DESIGN,"
subsection "Vessel Impact Design Loads," the first paragraph is revised as follows:

"Temporary towers shall be designed for accidental vessel impact and coincident wind, and current
loads calculated in accordance with APl RP2A. Tide and current information are included in Section 3.4 of
the Ship Collision Report contained in the Information Handout."

In the Special Provisions, Section 10-1.36, "TEMPORARY TOWERS," subsection "TEMPORARY TOWER DESIGN,"
subsection "Vessel Impact Design Loads," the third paragraph is revised asfollows:

"Temporary towers shall be designed to resist loads from impact of the Contractor’s equipment. At a
minimum, temporary towers shall be designed to resist an accidental impact load of 7.6 MN from any
direction caused by an unattended barge, acting between elevation +7.6 m and —1.8 m NGVD, without
causing any damage to the supported superstructure.”
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In the Special Provisions, Section 10-1.36, "TEMPORARY TOWERS," subsection "TEMPORARY TOWER DESIGN,"
the following subsection is added after subsection "Vessel Impact Design Loads":

"Design Load Combinations
Temporary towers shall be designed using the following load combinations:

1.0 (DL + 0.5 Wind + Current + Vessel Impact)
1.0(DL + EQ)
1.0 (DL + Wind)"

In the Specia Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "GENERAL," the following paragraph
is added after the fourth paragraph:

"Attention is directed to "Accelerated Working Drawings Submittal," of these special provisions."

In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "WORKING DRAWINGS," Item E of
the fifth paragraph is revised as follows:

"E. Details of tack welds and the sequence of all welding. The welding sequences and processes and
specified NDT of shop fabrication shall be summarized in a separate shop drawing or fabrication procedure
for each welded joint."

In the Specia Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "ERECTION PLAN" is revised as
follows:

"ERECTION PLAN

The Contractor shall submit working drawings and supplemental calculations for the erection of
structural steel in accordance with the requirementsin "Working Drawings," of these special provisions.

The bridge is designed as a completed structure to carry loadings from permanent service conditions
and seismic events. Temporary construction loading was not considered in the design. The Contractor
shall perform construction engineering to ensure temporary construction loading does not overstress any
part of the permanent structure at any stage of construction.

The Contractor shall develop a preliminary erection plan prior to submitting the erection plan. The
preliminary erection plan shall include the following:

A. The sequence and limits of segments to be erected.

B. Proposed attachment locations for transportation and lifting of each section.

C. Methods for transportation and lifting of each section.

D. Methods for aligning adjacent sections during erection.

E. Locations of temporary supports and reinforcing.

F. Methods for dimensional checks.

G. Methods for anayzing the box girders and crossbeams for moments, stresses,
deflections, and cambers throughout the proposed erection sequence.

H. Methods for analyzing the suspension system for deflections and tensions throughout
the proposed erection sequence.
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The Contractor's preliminary erection plan shall demonstrate to the Engineer that the Contractor has a
sufficient understanding of the structural system and is able to perform all required erection analyses and
designs, to adequately detail and fabricate the temporary and permanent structures, and to account for
varying conditions due to changes in installed weight, and changes in the specified hinge reactions.

The Contractor shall allow the Engineer 30 working days to review and approve the preiminary
erection plan.

Erection of each box girder from Pier W2 to Hinge A shall be completed with a maximum of 20 lifts.

At the option of the Contractor, lifting attachments may be welded or bolted to structural steel to assist
in hoisting the load, except as noted herein. Welds attaching these devices shall conform to the
requirements of field welding specified herein. Such attachments shall not interfere with the holes shown
on the plans. Holes shall not remain in the permanent structure, unless otherwise shown on the plans.

Lifting attachments shall not be attached to the orthotropic deck. For the tower struts, no additional
bolt holes will be allowed for temporary works. Tower strut holes may be used in temporary works, as
approved by the Engineer. No welding to the tower struts for temporary works will be permitted.

The erection plan shall contain all information required for the erection of structural steel, including, at
aminimum, the following:

Details and limits of each section to be erected;

Details of attachments to each section for transportation and lifting including
location, welding and removal procedures;

Methods for transportation and lifting of each erected section;

Method of aligning adjacent sections during erection;

Details of temporary work platforms and other aids required for field welding;
Locations and methods for all tack and final welds;

Timing and methods for dimensional checks;

Timing and methods for visual and nondestructive examination

Methods for connection and removal of supports and lifting attachments.

Methods for measuring the reactions at Hinge A (Contract No. 04-012024) and
Hinge K (Contract No. 04-0120P4). If the measured reactions per box girder exceed
2.25MN at Hinge A or 1.0 MN at Hinge K, the Contractor shall immediately notify
the Engineer in writing. The Engineer may direct the Contractor to make
modifications to the erection plan based on the measured reactions. Modifications to
the erection plan will be paid for as extra work as provided in Section 4-1.03D,
"ExtraWork," of the Standard Specifications.

K. Complete details and substantiating calculations of the method and materials the
Contractor proposes to use in prestressing high-strength bolts, including the method
and sequence of stressing, working stresses and anchoring stresses.

“-IEMmMUO ®W»

Supplemental calculations shall include, but not be limited to, the following:

A. Calculations indicating the stresses imposed on sections of the permanent structure
due to attachments, and stresses imposed during erection, including but not limited
to the effects of wind speed, local topography, and adjacent structures.

B. Calculations indicating the stresses imposed on sections of the permanent structure
during transportation.

C. CB Estimates of fina dimensions, including camber, based on dimensional
measurements during the trial fit under support conditions that differ from those of
the in-place condition.
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The Contractor shall allow the Engineer 50 working days to review and approve the erection plan.

Attention is directed to the Alternative Camber Method shown on the plans. At the option of the
Contractor, the Alternative Camber Method may be used to facilitate early fabrication of the box girder in
accordance with the requirements shown on the plans and in this section.

Use of the Alternative Camber Method shall in no way relieve the Contractor from completing the
erection plan as specified in these special provisions. The final approved erection plan shall incorporate all
conditions of the as-built structure, including the measured reactions at Hinge A and Hinge K, the weight of
all material, the fabricated box girder cambers, and the calculated tension and fabricated length of all
suspenders and cable strands. The Contractor’s final approved erection plan shall include all effects on the
suspension system and the box girders from panel 95 to Hinge A resulting from use of the Alternate
Camber Method. No additional compensation will be allowed because of the use of the Alternative
Camber Method.

After erection, al lifting attachments shall be removed. Removal of welds shall not damage the
permanent steel structure materials. All remaining welds shall be ground flush and damaged areas shall be
repaired in accordance with the requirements of ANSI/AASHTO/AWS D1.5. Areas of damaged paint shall
be cleaned and painted as specified in "Clean and Paint Structural Steel," of these special provisions.”

In the Specia Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "WEIGHT CONTROL," the following
paragraphs are added after the first paragraph:

"WEIGHT CONTROL

The Contractor shall submit written, detailed procedures to monitor and control the actual weight of
the suspended structure during fabrication and construction.

The weight control procedure shall include the following:

A. Methods for determining the installed weight at various stages of the fabrication and
erection.

B. Estimated range of error of weight determination for each weight component at each
stage.

C. Identification of milestones on the working drawing submittal schedule when actual
installed weight components will be determined by quantity calculations of completed
fabrication drawings.

The Contractor shall allow the Engineer 20 working days to review the weight control procedure.

Weight reports shall be submitted using a format described in the approved weight control procedure.
These reports shall include the weight of al installed components including utilities, platform barriers,
counter weight and roadway wearing surfaces including the range of uncertainty in the estimated final
weight.

This weight control procedure shall be used in conjunction with the cable erection described in the
section "Cable System," of these special provisions. Attention is directed to the allowable range for target
dead load moment in the box girder shown on the plans.”

In the Specia Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "ASSEMBLY " subsection "Tower
Lift Sections,” the first sentence of the last paragraph is revised as follows:

"Shear stresses shall not be induced in the tower struts at any time during the tower erection.”
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In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "ASSEMBLY," subsection "Box
Girder,"” thefirst paragraph is revised as follows:

"Box girder sections shall be fabricated in segments as shown on the plans. Box girder shell plates
shall be fabricated with the direction of rolling aligned with the longitudinal axis of the bridge. Splices
within segments shall be welded unless otherwise noted on the plans. Segments and lifts shall be
dimensionally checked for matching, alignment, and camber, and shall not be shipped to the job site
without prior approva of the Engineer."

In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "ASSEMBLY," subsection "Box
Girder," the fourth paragraph is deleted.

In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "SHOP WELDING," subsection
"Design Details," the Item G.4.B isrevised as follows:;

"B. The longitudinal, transverse and diagonal distances between any two tower shaft corners AE shall
not exceed a tolerance of 1 mm in 250 mm. This tolerance shall be measured at elevation 28.0 m, at all
tower cross bracing elevations, and at the tower saddle grillage elevation."

In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "SHOP WELDING," subsection
"Design Details," the Item G.4.D isrevised asfollows:

"D. At each tower strut location, the relative vertical location of the shear link connection between
adjacent tower shafts shall not exceed 10 mm. A maximum of 10 mm thick shim plates may be used at the
flange splice plates so that the shear links are level to 1 mm in 2500 mm after they are connected to the
tower shafts. The elevation of each diaphragm shall be within 10 mm of the theoretical elevation. All
modified connections shall be subject to review and approval by the Engineer."

In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "SHOP WELDING," subsection
"Welding of Closed Ribsto Box Shell Plate," Item B, Item 3 of the sixth paragraph isrevised as follows:

"3. No gross notches or burn-through will be permitted at the rib inside surface, although uniform melt-
through of reinforcement is acceptable. Melt-through or root reinforcement internal to the closed rib may
have overlap not exceeding 2mm. A gross notch is defined as an abrupt change of internal root
reinforcement reentrant angle that is less than 90 degreesin any direction."”

In the Special Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "FIELD WELDING," the following
paragraphs are added after the second paragraph:

"All joints that are to be field welded shall be protected from corrosion and contaminants during
storage, shipping, and until the joints are ready to be welded.

If, during the NDT of field welding, the rejection rate exceeds 10% of the tested length, the Engineer
shall have the authority to stop work and request a formal report from the Contractor stating the reason for
the defects and a plan to prevent these defects from reoccurring. No compensation will be made to the
Contractor for any delays caused by this stoppage of work."
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In the Specia Provisions, Section 10-1.51, "STEEL STRUCTURES," subsection "FIELD WELDING," the following
items are added to the last paragraph as follows:

"G. The minimum preheat for field welding of deck/shell plating for box and crossbeam lifts shall be
50°C more than the AWS D1.5, Table 4.4 requirement.

H. Welding procedures for field welding of deck/shell plating for box and crossheam lifts shall be
qualified with aminimum of three strongbacks that are a minimum of 20 mm thick to simulate the

restraint during the field welding."

In the Specia Provisions, Section 10-1.52, "CABLE SYSTEM," subsection "GENERAL," subsection "Working
Drawings," the following paragraph is added after the last paragraph:

"The Contractor shall allow the Engineer 60 working days to review and approve the cable system
working drawings."

In the Special Provisions, Section 10-1.52, "CABLE SYSTEM," subsection "Shipping, Handling and Storing
Materials," the first sentence of the second paragraph is revised as follows:

"After drawing and galvanizing, the cable wire shall be formed into coils with a barrel diameter not
less than 1500 mm."

In the Specia Provisions, Section 10-1.52, "CABLE SYSTEM," subsection "MATERIALS AND FABRICATION,"
subsection "Cable Wire," the following paragraph is added after the last paragraph:

"During the production of cable wire, the Contractor shall avoid any manufacturing processes after
galvanizing. If the Contractor proposes any manufacturing processes after galvanizing, the Contractor shall
demonstrate to the Engineer that zinc coating will not be damaged as a result of any proposed
manufacturing processes after galvanizing."

In the Special Provisions, Section 10-1.52, "CABLE SYSTEM," subsection "MATERIALS AND FABRICATION,"
subsection " Shop Prefabricated Parallel Wire Strand (PWS)," the first paragraph is revised as follows:

"The shop fabrication of PWS shall account for the angle changes occurring at cable saddles and
within the cable geometry as shown on the plans. Wire length within a strand shall be calculated according
to the assigned radii. Thetop or side of a strand shall be marked for the purpose of orienting it in the field."

In the Proposal and Contract, "PROPOSAL TO THE DEPARTMENT OF TRANSPORTATION," the fourth paragraph
isrevised asfollows:

"Bids are to be submitted for the entire work. Bids shall be submitted in conformance with the
provisions in Section 2-1.05, "Alternative Bids," of the special provisions and the apparent successful
bidder (low bidder) will be determined in conformance with the provisions in Section 3, "Award and
Execution of Contract,” of the special provisions. The amount of the bid for comparison purposes for each
Alternative will be the total of the following: the sum of the item totals; and, the product of the number of
working days bid to complete Phase 1 work and the cost per day shown on the proposal form. This amount
shall be set forth as the "Total Basis for Comparison of Bids. (A + B)."



Addendum No. 14

Page 9
October 10, 2003

04-SF-80-13.2/13.9
04-0120F4
ACBRIM-080-1(095)N

In the Proposal and Contract, "PROPOSAL TO THE DEPARTMENT OF TRANSPORTATION," the seventh
paragraph is revised as follows:

"The bidder shall also set forth, for each Alternative, the number of working days bid to complete
Phase 1 work and the product of the number of working days and the cost per day shown on the proposal
form, in clearly legible figures in the respective spaces provided for that purpose. In the case of a
discrepancy between the number of working days and the product, the number of working days shall
prevail, except that if the number of working days is unreadable or otherwise unclear, or is omitted, or is
the same amount as the entry for the product, then the amount set forth as the product shall prevail and shall
be divided by the cost per day shown and the number thus obtained shall be the number of working days."

In the Proposal and Contract, in the Engineer’s Estimate for Alternative 1, Items 103, and 120 are revised as attached.

In the Proposal and Contract, in the Engineer’s Estimate for Alternative 2, Items 103, 111, and 120 are revised as
attached.

To Proposal and Contract book holders:

Replace pages 33, 35A, 41, and 43A of the Engineer's Estimate in the Proposal with the attached revised
pages 33, 35A, 41, and 43A of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the
bid.

Attached is a copy of District Materials Information and a CD ROM.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



3-1.01B AWARD AND EXECUTION OF CONTRACT

The award of the contract, if it be awarded, will be made within 30 days after the opening of the proposals if the apparent
lowest bidder has met the goal for DBE participation. The award of the contract, if it be awarded, will be made within 60
days after the opening of the proposals if the apparent lowest bidder has not met the goal for DBE participation but has
claimed good faith efforts to do so. These periods will be subject to extension for such further periods as may be agreed upon
in writing between the Department and the bidders concerned. The award, if made, will be to the lowest responsible bidder
whose proposal complies with all the requirements prescribed and who has met the goa for DBE participation or has
demonstrated, to the satisfaction of the Department, adequate good faith efforts to do so. Meeting the goal for DBE
participation or demonstrating, to the satisfaction of the Department, adequate good faith efforts to do so is a condition for
being eligible for award of contract.

Bids will be compared on the basis of the Engineer's Estimate of the quantities of work to be done and the number of
working days for completion of Phase 1 work, for each Alternative Bid submitted. If the lowest responsive “Total Basis for
Comparison of Bids (A+B)” bid for Alternative 2 is more than 25 percent greater than the lowest responsive “ Total Basis for
Comparison of Bids (A+B)” bid for Alternative 1, the provisions of "Buy America Requirements" of these special provisions
will not apply, in conformance with 23 CFR 635.410(b)(3), and the apparent successful bidder (low bidder) will be
determined from the bids for Alternative 1. If a proposal does not include a complete bid for Alternative 1, the bid for
Alternative 2 submitted by that bidder will be used in the determination of bidder order for Alternative 1. If the lowest
responsive “Total Basis for Comparison of Bids (A+B)” bid for Alternative 2 is not more than 25 percent greater than the
lowest responsive “Total Basis for Comparison of Bids (A+B)” bid for Alternative 1, the provisions of "Buy America
Requirements" of these specia provisions will apply, and the apparent successful bidder (low bidder) will be determined
from the bids for Alternative 2.

If the apparent low bid is found to be non-responsive, the applicability of "Buy America Requirements' of these special
provisions and determination of the low bidder will again be determined in the same manner specified above.

Bids in which the number of working days bid for completion of Phase 1 work exceed 1950 will be considered non-
responsive and will be rejected.

The contract price for the awarded contract will be the "Tota Bid (A)" set forth in the proposal for the selected
Alternative.

The contract shall be executed by the successful bidder and shall be returned, together with the contract bonds, to the
Department so that it is received within 10 days, not including Saturdays, Sundays and legal holidays, after the bidder has
received the contract for execution. Failure to do so shall be just cause for forfeiture of the proposal guaranty. The executed
contract documents shall be delivered to the following address. Department of Transportation MS 43, Attn: Office Engineer,
1727 30th Street, Sacramento, CA 95816.

A "Payee Data Record" form will be included in the contract documents to be executed by the successful bidder. The
purpose of the form is to facilitate the collection of taxpayer identification data. The form shall be completed and returned to
the Department by the successful bidder with the executed contract and contract bonds. For the purposes of the form, payee
shall be deemed to mean the successful bidder. The form is not to be completed for subcontractors or suppliers. Failure to
complete and return the "Payee Data Record" form to the Department as provided herein will result in the retention of 31
percent of payments due the contractor and penalties of up to $20,000. This retention of payments for failure to complete the
"Payee Data Record" form isin addition to any other retention of payments due the Contractor.

CONTRACT NO. 04-0120F4
REVISED PER ADDENDUM NO. 14 DATED OCTOBER 10, 2003



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in "Order of Work," of these special provisions, Section 8-1.03, "Beginning of
Work," in Section 8-1.06, "Time of Completion,” and in Section 8-1.07, "Liquidated Damages," of the Standard
Specifications and these special provisions.

The Contractor shall furnish the Engineer with a statement from the vendor that the order for the electrical materials
required for this contract has been received and accepted by the vendor; and the statement shall be furnished within 15
calendar days after the contract has been approved by the Attorney General, or the attorney appointed and authorized to
represent the Department of Transportation. The statement shall give the date that the electrical materials will be shipped. If
the Contractor has the necessary materials on hand, the Contractor will not be required to furnish the vendor's statement.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

A working day as defined in said Section 8-1.06 is re-defined for this project. Paragraph 2 through paragraph 5,
inclusive, of said Section 8-1.06 shall not apply. Saturdays, Sundays and legal holidays, including days of inclement
weather, will be counted as working days.

The work shall be completed in two phases. Phase 1 consists of the DESIGNATED PORTION OF THE WORK as
described in Section 10-1.01 “Order of Work” of these special provisions and al other work required to allow for the
acceptance of all lanes of public traffic in the westbound direction. Phase 2 consists of all the remaining work.

Phase 1 work shall be diligently prosecuted to completion before the expiration of the number of working days bid
beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $100,000 per day, for each and every calendar day's delay
in finishing Phase 1 work in excess of the number of working days bid

Phase 2 work shall be diligently prosecuted to completion before the expiration of the number of working days bid plus
180 working days beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $100,000 per day, for each and every calendar day's delay
in finishing Phase 2 work in excess of the number of working days bid plus 180 working days.

Should both liquidated damages accrue concurrently no more than $100,000 per day will be assessed.

Inspection, testing, and review duties performed by the Engineer shall be considered as included in the number of
working days for completion of the Designated Portions of Work and no extensions of time will be allowed for such actions
in determining liquidated damages.

The time limit specified for the completion of the work contemplated herein is considered insufficient to permit
completion of the work by the Contractor working a normal number of hours per day or week on a single shift basis. Should
the Contractor fail to maintain the progress of the work in accordance with the "Progress Schedule (Critial Path Method)"
required in these special provisions, additional shifts will be required to the extent necessary to ensure that the progress
conforms to the above mentioned schedule and that the work will be completed within the time limit specified.

Full compensation for additional costs occasioned by compliance with the provisions in this section shall be considered
asincluded in the prices paid for the various contract items of work and no additional compensation will be allowed therefor.
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5-1.018 FOREIGN FABRICATION

Attention is directed to Section 6-1.08, "Foreign Materials," of the Standard Specifications and these special provisions.

The second paragraph of Section 6-1.08, "Foreign Materials," in the Standard Specifications, shall not apply.

It shall be the Contractor's responsibility to deliver materials obtained from outside of the United States to the point of
entry into the continental United States in sufficient time to permit timely delivery to the job site.

To facilitate discussion between Department and Contractor representatives during materials and fabrication inspections
and audits that occur outside the United States, where English is not fluently spoken by onsite representatives, the Contractor
shall ensure that a trandator is available at the facility at al times when the Department's quality assurance representatives
are present.

Full compensation for ensuring that the trandlator is available shall be considered as included in the contract prices paid
for the various contract items of work and no additional compensation will be allowed therefor.

All documents pertaining to the contract, including but not limited to, correspondence, bid documents, working drawings
and data shall be written only in the English language and all numerical data shall use the International System of Units (SI)
for measurement.

When Department audit, inspection, or test witnessing is requested for facilities outside the United States, the Contractor
shall provide 14 calendar days notice to the Department, except when Department representatives are already on site.
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5-1.27 PAYMENTS

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance,”" of the Standard
Specifications and these special provisions, and Section 8-4.01, "Audits," of these special provisions.

Partial payments shall conform to Section 9-1.06, "Partial Payments," of the Standard Specifications and these special
provisions.

The third and fourth paragraphs of Section 9-1.06, "Partial Payments," shall not apply.

The Department shall pay monthly to the Contractor, while carrying on the work, the balance, after deducting therefrom
all previous payments and all sums to be kept or withheld under the provisions of the contract. No monthly estimate or
payment shall be required to be made when, in the judgement of the Engineer, the work is not proceeding in accordance with
the provisions of the contract.

Retentions and funds kept or withheld from payment, due to the failure of the Contractor to comply with the
specifications, will not be subject to the requirements of Public Contract Code Section 7107 or to the payment of interest
pursuant to Public Contract Code Section 10261.5.

Section 9-1.065, "Payment of Withheld Funds," of the Standard Specifications shall not apply.

For the purpose of making partiad payments pursuant to Section 9-1.06, "Partial Payments" of the Standard
Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum
value of the contract item of work which will be recognized for progress payment purposes:

A. Electronic Mobile Daily Diary Computer System Data Delivery $20,000

B. Working Drawing Campus $5,000,000
C. Accelerated Working Drawings Submittal $5,000,000
D. Project Schedule (Critical Path) $100,000

E. Establish Marine Access $35,000,000

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract," of the Standard
Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment
purposes hereinabove listed for the item, will be included for payment in the first estimate made after acceptance of the
contract.

In determining the partial payments to be made to the Contractor, only the following listed materials will be considered
for inclusion in the payment as materials furnished but not incorporated in the work:

Prestressing steel in sealed containers
Prestressing ducts and anchorages
Bearings
Seismic Joint
Bar reinforcing steel
Bar reinforcing steel (epoxy coated)
Structural steel
Miscellaneous metal
Steel barrier
Railings
Prefabricated parallel wire strand and wire
Suspender ropes

. High Strength Prestressing Rod
S-Wire wrapping

ZErRACTIOMMOUO®R

Plate steel for fabrication of structural steel and fabricated elements for structural steel, fabricated and in fenced areas
with locked gates or in locked warehouses will be eligible for partial payment if the Contractor furnishes evidence
satisfactory to the Engineer that its storage is subject to or under the control of the Department and that it has been designated
or fabricated specifically for this project and is of such character that it is not adaptable to any other use.
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For the purpose of making partial payments for materials furnished but not incorporated in the work pursuant to these
specia provisions and Section 9-1.06, "Partial Payments," of the Standard Specifications, the amount of $200,000,000 for
each monthly pay estimate shall be deemed to be the maximum value which will be recognized for progress payment
purposes, until such material isincorporated in the work.

To be eligible for these payments, the successful bidder shall furnish abond or first demand bank guarantee to secure the
value of potential partial payments for material furnished but not incorporated in the work pursuant to these special
provisions and Section 9-1.06, "Partial Payments," of the Standard Specifications.” The bond form will be furnished to the
successful bidder by the Department. The bond shall bein a sum equal to at least $200,000,000. All aterations, extensions of
time, extra and additional work, and other changes authorized by these special provisions or any part of the contract may be
made without securing the consent of the surety of the bond.
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ENGINEER'SESTIMATE

04-0120F4
Alternative 1
Item | Iltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

101 | 750501 MISCELLANEOUS METAL (BRIDGE) |KG 563 950
(SF)
102 (030713 PERIMETER FENCE (TYPE WM 1.8) M 410
103 [833020 | CHAIN LINK RAILING M 130
(SF)
104 | 049339 | STEEL BARRIER (TYPE 732 M 2490
(SFH MODIFIED)
105 [ 049340 BIKEPATH RAILING M 1246
(SF)
106 |839527 | CABLE RAILING (MODIFIED) M 3000
(P
107 |839717 | CONCRETE BARRIER (TYPE 732 M 7
(3] MODIFIED)
108 (840515 | THERMOPLASTIC PAVEMENT M2 18

MARKING
109 | 840561 100 MM THERMOPLASTIC TRAFFIC | M 7500

STRIPE
110 | 030715 |75 MM PAINT TRAFFIC STRIPE M 2500

(BLACK, 1-COAT)
111 | 840656 PAINT TRAFFIC STRIPE (2-COAT) M 590
112 | 840666 PAINT PAVEMENT MARKING (2- M2 8

COAT)
113 (850101 PAVEMENT MARKER (NON- EA 1390

REFLECTIVE)
114 (850111 PAVEMENT MARKER EA 440

(RETROREFLECTIVE)
115 | 030716 UNDERGROUND LS LUMPSUM |LUMPSUM
116 | 049341 ELECTRICAL UTILITIESREMOVAL LS LUMPSUM | LUMPSUM
117 [ 049342 ELEVATOR LS LUMPSUM | LUMPSUM
9
118 [ 049343 MAINTENANCE TRAVELER LS LUMPSUM | LUMPSUM
(P
119 (049344 | MAINTENANCE TRAVELER LS LUMPSUM | LUMPSUM
(SFH (BIKEPATH)
120 (049345 | TRAVELER SUPPORT RAIL KG 398 570
(SF)
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ALTERNATIVE 1

Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

161 |031526 |SASSUPERSTRUCTURE LS LUMPSUM | LUMPSUM

ROADYWAY WESTBOUND

162 |[BLANK

163 | 049349 | SEIMIC JOINT (HINGE AW) LS LUMPSUM | LUMPSUM

(9

164 | 049350 | SEIMICJOINT (HINGE AE) LS LUMPSUM | LUMPSUM

(9

165 | 999990 MOBILIZATION LS LUMPSUM | LUMPSUM

TOTAL BID (A)(ALTERNATIVE 1):

TOTAL BID (B)(ALTERNATIVE 1):

$100,000.00 x

(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 1950 Days)

TOTAL BASISFOR COMPARISON

OF BIDS: (A + B)(ALTERNATIVE 1):
FOREIGN STEEL AND IRON ALTERNATIVE
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ENGINEER'SESTIMATE

04-0120F4
ALTERNATIVE 2
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

101 | 750501 MISCELLANEOUS METAL (BRIDGE) | KG 563 950
(SF)
102 | 030713 PERIMETER FENCE (TYPE WM 1.8) M 410
103 (833020 | CHAIN LINK RAILING M 130
(SF)
104 | 049339 | STEEL BARRIER (TYPE 732 M 2490
SPH MODIFIED)
105 [ 049340 BIKEPATH RAILING M 1246
(SF)
106 |839527 | CABLE RAILING (MODIFIED) M 3000
(F)
107 |839717 | CONCRETE BARRIER (TYPE 732 M 7
(3] MODIFIED)
108 |840515 | THERMOPLASTIC PAVEMENT M2 18

MARKING
109 | 840561 100 MM THERMOPLASTIC TRAFFIC | M 7500

STRIPE
110 (030715 |75MM PAINT TRAFFIC STRIPE M 2500

(BLACK, 1-COAT)
111 | 840656 PAINT TRAFFIC STRIPE (2-COAT) M 590
112 | 840666 PAINT PAVEMENT MARKING (2- M2 8

COAT)
113 (850101 PAVEMENT MARKER (NON- EA 1390

REFLECTIVE)
114 |850111 PAVEMENT MARKER EA 440

(RETROREFLECTIVE)
115 (030716 UNDERGROUND LS LUMPSUM | LUMPSUM
116 | 049341 ELECTRICAL UTILITIESREMOVAL LS LUMPSUM | LUMPSUM
117 [ 049342 ELEVATOR LS LUMPSUM | LUMPSUM
(9
118 [ 049343 MAINTENANCE TRAVELER LS LUMPSUM | LUMPSUM
(F)
119 (049344 | MAINTENANCE TRAVELER LS LUMPSUM | LUMPSUM
(SFH (BIKEPATH)
120 | 049345 | TRAVELER SUPPORT RAIL KG 398 570
(SF)
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ALTERNATIVE 2

Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

161 | 031526 SAS SUPERSTRUCTURE LS LUMP SUM LUMP SUM

ROADYWAY WESTBOUND

162 |[BLANK

163 [ 049349 SEIMIC JOINT (HINGE AW) LS LUMP SUM LUMP SUM

&)

164 | 049350 SEIMIC JOINT (HINGE AE) LS LUMP SUM LUMP SUM

&)

165 [ 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID (A)(ALTERNATIVE 2):

TOTAL BID (B)(ALTERNATIVE 2):

$100,000.00 x

(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 1950 Days)

TOTAL BASISFOR COMPARISON
OF BIDS: (A + B)(ALTERNATIVE 2):

DOMESTIC STEEL AND IRON ALTERNATIVE
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